



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 044-2023

SUBJECT : Change of venue of the Opening of Bids

PROJECT/S : Various Projects

ITB No.	Quantity	Description	Amount
ITB.051.23	1 Lot	Supply of Labor and Materials for the replacement of existing steel framed windows to aluminum framed (curtail wall type) glass windows along the 3 rd & 4 th floor peripheral corridor of the Hospital Building	P 6,500,000.00
ITB.052.23	1 Lot	Supply of Labor and Materials for the separation of New ER Power Supply	P 3,000,000.00
ITB.053.23	1 Lot	Laundry Services- Negotiated Procurement – 2 Failed Bidding	P 10,371,539.56

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre-issued schedule of the Opening of Bids as stipulated in the bidding documents, thus, revisions/changes are hereby introduced.

The previously announced scheduled of the **said activities on July 05, 2023, has been re-scheduled on July 06, 2023 from Dr. Avenilo P. Aventura to 3rd Floor Children's Heart Foundation, Foyer, PHC** to give way with the ISO Certification spearheaded by PHC.

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 27th day of June 2023, BAC Office, PHC.


RANULFO B. JAVELOSA, JR., MD.

Chairman, BAC for Infrastructure, Med Supplies & Services