



PHILIPPINE HEART CENTER  
East Avenue, Quezon City

**SUPPLEMENTAL BID BULLETIN No. 066-2022**

**SUBJECT : Re-Scheduling/Re-Advertising of Bid Opportunities**

**PROJECT/S : ITB.081.22- 1 unit Transesophageal Probe – ABC= P2.4M**  
**ITB.094.22- 1 unit Micro Transesophageal Echocargram (TEE)**  
**Transducer Probe – ABC= P2.3M**  
**ITB.095.22- 1 unit Transesophageal Echocardiogram (TEE)**  
**Transducer Probe – ABC= P2.4M**  
**New PR - 1 unit Transesophageal Echocargram (TEE)**  
**Transducer Probe – ABC= P2.3M**

\*\*\*\*\*

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the subject Projects as cited-above will be re-scheduled and re-advertised accordingly.

BAC is in receipt of a new Purchase Requisition (PR) with the same, project title, technical specifications and Approved Budget for the Contract (ABC). During en banc meeting (BAC-A), it has been observed that there were Projects with the same Project Title ( three (3) PR's) which were previously advertised to PhilGeps and to the PHC Website. It was agreed that these PR's will be temporarily canceled and will be incorporated to avoid splitting of contract.

Splitting of contracts defines as the division or breaking up of government contract into smaller quantities and amounts, or diving contract implementation into artificial phases or sub-contracts for the purpose of evading or circumventing the requirements of law and its Revised Implementing Rules and Regulations (RIRR) of RA 9184, particularly the necessity of competitive bidding and the requirements for the alternative methods of procurement.

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 14<sup>h</sup> day of October 2022, BAC Office, PHC.

**RANULFO B. JAVELOSA, JR., MD.**  
Chairman, BAC for Infra, Med Supplies and Services