RESOLUTION NO. 031.14

WHEREAS, the Philippine Heart Center (PHC), pursuant to the requirements of RA 9184 and its Revised Rules and Regulations (RIRRs), has advertised the Invitation to Bid for the Project: Supply of Labor and Materials Including Installation for a New Chiller for Turbo Area at MAB Basement, in one newspaper of nationwide general circulation and posted the same in PHILGEPS and in a conspicuous place at the premises of the institution continuously for fourteen (14) days;

WHEREAS, in adherence to the said PHC advertisement, two (2) suppliers participated in the bidding process by purchasing the stipulated bid documents and consequently submitting their respective letter of intent and eligibility requirements;

WHEREAS, two (2) bids were submitted on November 19, 2014, and passed the preliminary examination of bids based on the provision of RA of 9184 and latest GPPB issuance on sealed bidding.

WHEREAS, the bid proposal of the bidders were found to be substantially complying:

| Name of Bidder/s | Remarks | Bid Amount (As Read) |
|------------------------------------|---------|---------------------------------------|
| 1. Dacworks United, Inc. | PASSED | 1st Rank - P14,450,000.00 |
| | | |
| 2. Sentine Development Corporation | PASSED | 2 nd Rank – P14,790,000.00 |

WHEREAS, after the detailed bid evaluation on December 3, 2014, resulted in the following:

| Name of Bidder/s | Remarks | |
|------------------------------------|------------|--|
| 1. Dacworks United, Inc. | Responsive | |
| 2. Sentine Development Corporation | | |

WHEREAS, upon careful examination, validation and verification of the eligibility, technical and financial requirements submitted by the Bidder with the Lowest Calculated & Responsive Bid, DACWORKS UNITED, INC., its bid has been found to be responsive;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a). To declare, Dacworks United, Inc., as the bidder with the Lowest Calculated and Responsive Bid (LCRB) for the Project: Supply of Labor and Materials Including Installation for a New Chiller for Turbo Area
 - b). To recommend for approval by the Executive Director of the Philippine Heart Center the foregoing findings.

RESOLVED, at the BAC Office, this 5thth day of December 2014.