



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 005.2022

SUBJECT : Notice of Postponement of the scheduled Pre-Bid Conference

PROJECT/S : Various Projects

DATE : January 07, 2022

The scheduled Pre-Bid Conference for various Projects as posted and advertised were postponed due to the increasing COVID 19 cases that have suddenly exploded in the past weeks following the detention of the hyper transmissible Omicron variant in the country.

Also, the PHC Bids and Awards Committee (BAC), would like to request ample time for the PHC- BAC Secretariat to finalize the Philippine Bidding Documents and other materials needed of each Projects and be made available with the participating bidders. The requested extension is also due to incomplete staff work.

In view of this, the new schedule of activities will be as follows:

Quantity	ITEM DESCRIPTION	Pre-Bid Conference	Opening of Bids
40,000 pcs	Disposable Isolation Gown	January 19, 2022 11:00 AM, 5 th Floor Amphitheater, PHC	February 02, 2022 11:00 AM, 5 th Floor Amphitheater, PHC
150 pcs.	Hepa Filter 24' x 24' x12' - 99.99% Efficiency and 0.3 microns	January 19, 2022 11:00 AM, 5 th Floor Amphitheater, PHC	February 02, 2022 11:00 AM, 5 th Floor Amphitheater, PHC
1 Lot	Supply of Labor and Materials for the replacement of existing Steel Framed Glass Window to Aluminum/PVC Framed Glass Windows Along the 2 nd Floor Peripheral Corridor of the Hospital Building	January 19, 2022 11:00 AM, 5 th Floor Amphitheater, PHC	February 02, 2022 11:00 AM, 5 th Floor Amphitheater, PHC
1 Lot	1 unit Abdominal Retractor (Re-Bid)	January 19, 2022 11:00 AM, 5 th Floor Amphitheater, PHC	February 02, 2022 11:00 AM, 5 th Floor Amphitheater, PHC
1 Lot	1 Lot Supply of Labor and Materials for the Replacement of Conventional Water Transfer Pump into Wilo Inverter Water Pump	January 19, 2022 11:00 AM, 5 th Floor Amphitheater, PHC	February 02, 2022 11:00 AM, 5 th Floor Amphitheater, PHC
1 Lot	Supply of Labor and Materials for the Installation of Recycled STP waste water into public CR Flusher (Re-Bid)	January 19, 2022 11:00 AM, 5 th Floor Amphitheater, PHC	February 02, 2022 11:00 AM, 5 th Floor Amphitheater, PHC
1 Lot	Laundry Services (Re-Bid)	January 19, 2022 11:00 AM, 5 th Floor Amphitheater, PHC	February 02, 2022 11:00 AM, 5 th Floor Amphitheater, PHC
1 Lot	Medical Supplies (Re-Bid)	January 19, 2022 11:00 AM, 5 th Floor Amphitheater, PHC	February 02, 2022 11:00 AM, 5 th Floor Amphitheater, PHC

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 7th day of January 2022, PHC.

RANULFO B. JAVELOSA, JR., MD.

Chairman, BAC for Infra, Med Supplies & Services