



PHILIPPINE HEART CENTER  
East Avenue, Quezon City

## SUPPLEMENTAL BID BULLETIN No. 006.2022

**SUBJECT : Notice of Postponement of the scheduled Opening of Bids**

**PROJECT/S : Various Projects**

**DATE : January 10, 2022**

The scheduled Opening of Bids of various Projects set on **January 11, 2022** as posted and advertised is hereby postpone due to the increasing COVID 19 cases that have suddenly exploded in the past weeks following the detention of the hyper transmissible Omicron variant in the country.

Also, the PHC Bids and Awards Committee (BAC), would like to request ample time for the PHC- BAC Secretariat to finalize the Philippine Bidding Documents and other materials needed of each Projects and be made available to the participating bidders. The requested cancellation is also due to incomplete staff work.


In view of this, the new schedule of activities will be as follows:

Quantity	ITEM DESCRIPTION	Opening of Bids
5 units	Transport Monitor (Cardiac Monitor)	January 18 , 2022 9:00 AM, 5 <sup>th</sup> Floor Amphitheater, PHC
1 Lot	Pneumatic Tube System (Re-Bid)	January 18 , 2022 9:00 AM, 5 <sup>th</sup> Floor Amphitheater, PHC
1 unit	MICS Tower System (3D/2D Digital Videoscopy System with Tower (Re-Bid)	January 18 , 2022 9:00 AM, 5 <sup>th</sup> Floor Amphitheater, PHC
1 unit	EMG Machine (Re-Bid)	January 18 , 2022 9:00 AM, 5 <sup>th</sup> Floor Amphitheater, PHC

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

**Approved.** Done this 10<sup>th</sup> day of January 2022, PHC.

  
**ANTONIO D. PASCUAL MD.**

Vice-Chairman, BAC for Pharma Supplies and Med Equipment