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PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 007-2022
SUBJECT : Revisions in the Bidding Documents

PROJECT/S : 1 Lot Supply of Labor and Materials for the Replacement of
Conventional Water Transfer Pump into Wilo Inverter Water
Pump (Re-Bid) -ITB No. 005.22

To ensure that the transactions are comparatively advantageous t o the interests of the PHC, the originally pre-
issued bidding documents as mentioned above, revisions are hereby introduced.

Item No./ PHC - Technical Specifications Clarifications/Modifications
Page No. FROM (Should be read as) TO
Page 10 | Delivery Period- 10 months Delivery Period- 180 calendar days

Technical Specifications:
Page 37 | A. 3 units Pump Set for Triplex-Set-Up Wilo Pump |Or its approved equivalent

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other
requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 25" day of January 2022, PHC.

AVELOSA, JR., MD.
Chairman,\ BAC for Infra, Med Supplies & Services



