



PHILIPPINE HEART CENTER  
East Avenue, Quezon Cit

**SUPPLEMENTAL BID BULLETIN No. 012-2024**

**SUBJECT : Re-scheduling of the Activity**

**PROJECT/S : Detailed Architectural and Engineering drawings (DAE)  
for the proposed Twelve (12) - storey Hospital Annex  
Building with car park, basement & roofdeck under Multi-  
Year Obligation (MYOA) Fund - ITB No. 013-24**

\*\*\*\*\*

To ensure that the transactions is comparatively advantageous to the interests of the PHC, the originally scheduled Pre-Bid Conference as stipulated in the bidding documents, thus, re-scheduled activity has been cancelled to give ample time for the BAC and its TWG together with the End-users complete the documentary requirements of the Project.

The previously announced Pre-Bid Conference of the above-cited Project scheduled on January 31, 2024, is hereby re-set on February 16, 2024 at 9:00 AM., at the Mini Auditorium, MAB Annex, PHC.

This Supplemental Bid Bulletin is hereby issued as an Instruction to all the prospective bidders/suppliers for the said Project.

Please be guided accordingly.

**Approved.** Done this 24<sup>th</sup> day of January 2024, BAC Office, PHC.

  
**RANULFO B. JAVELOSA, JR., MD.**

Chairman, BAC for Infrastructure, Medical Supplies and Services