



PHILIPPINE HEART CENTER  
East Avenue, Quezon City

**SUPPLEMENTAL BID BULLETIN No. 019-2020**

**SUBJECT** : Timeline of Advertised Project

**PROJECT/S** : Various Projects

\*\*\*\*\*  
To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally advertised Project as announced during the Pre-Bid Conference held on October 28, 2020, BAC hereby reiterate the scheduled Opening of Bids of the following Projects to wit:

<b>Project Title</b>	<b>PHC – Technical Specifications FROM</b>	<b>Clarifications/Modifications (Should be read as) TO</b>
1. 1 Lot Supply, Delivery and Installation of Fiber Optic Network	November 12, 2020 11:00 AM, 5F Amphitheater, PHC	<b>November 11, 2020</b> 11:00 AM, 5F Amphitheater, PHC
2. 1 Lot Laundry Services	November 12, 2020 11:00 AM, 5F Amphitheater, PHC	<b>November 11, 2020</b> 11:00 AM, 5F Amphitheater, PHC
3. 25,080 pcs. Disposable Isolation Gown	November 12, 2020 11:00 AM, 5F Amphitheater, PHC	<b>November 11, 2020</b> 11:00 AM, 5F Amphitheater, PHC
4. Foodstuff	November 12, 2020 11:00 AM, 5F Amphitheater, PHC	<b>November 11, 2020</b> 11:00 AM, 5F Amphitheater, PHC
5. 1140 sacks Rice	November 12, 2020 11:00 AM, 5F Amphitheater, PHC	<b>November 11, 2020</b> 11:00 AM, 5F Amphitheater, PHC
6. Nutritional Formulas - Pharmacy & NDD	November 12, 2020 11:00 AM, 5F Amphitheater, PHC	<b>November 11, 2020</b> 11:00 AM, 5F Amphitheater, PHC

This Supplemental Bid Bulletin is hereby issued to modify the original bidding documents as stated therein.

Please be guided accordingly.

**Approved,** Done this 28<sup>th</sup> of October 2020, BAC Office, PHC.

**RANULFO B. JAVELOSA MD.**  
Chairman, BAC for Infra, Med Supplies & Services