



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 020-2021

SUBJECT : Revisions in the Bidding Documents

PROJECT/S : Proposed Architectural Fit-Out for the Vertical Expansion of the Hospital Building @ 2nd -5th Floor above New Emergency Room- - ITB No. 023.21


To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre- issued bidding documents as mentioned above, revisions are hereby introduced:

Item No./ Page No.	PHC – Technical Specifications FROM	Clarifications/Modifications (Should be read as) TO1
Page 25	Special Conditions: Delivery Period = 120 calendar days	Delivery Period = 180 calendar days
		Additional Requirements: 2. The Project requires a Contractor with PCAB License B Category, since the project is classified as a Medium A size range 3. To issue the following additional plans not included in the bid documents: E-1, M-1, FP-1, FP-2, FP-3, FP-4, P-1, P-2, P-3, P-4, P-5 & P-6, respectively.

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved, Done this 2nd day of June 2021, BAC Office.


RANULFO B. JAVELOSA, JR., M.D.
Chairman, BAC for Infra., Med Supplies and Services