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PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 020-2022
SUBJECT : Revisions in the Bidding Documents of the Project

PROJECT/S : Supply of Labor and Materials for the Replacement of
Conventional Water Transfer Pump into Wilo Inverter
water Pump (Re-Bid) - ITB No. 018.22

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre-
issued bidding documents/technical specifications as mentioned above, revision/change is hereby introduced.

Item No./ PHC — Technical Specifications Clarifications/Modifications
Page No. FROM (Should be read as) TO
Page 10 | Delivery Period- 120 calendar days Delivery Period- 240 calendar days (8 mos)
Page 22 | Single Largest Cdmpleted Contract (SLCC)- any Single Largest Completed Contract (SLCC)-any
similar to Conventional Water Transfer Pump similar to Conventional Water Transfer Pump
into Wilo Inverter water Pump into Wilo Inverter water Pump or equivalent
shall be two (2) years.

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other
requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

£ SA, JR., MD.
Chairman, |BAC for Infra, Med nggies & Services



