



PHILIPPINE HEART CENTER  
East Avenue, Quezon City

**SUPPLEMENTAL BID BULLETIN No. 034-2022**

**SUBJECT : Revisions in the Bidding Documents**

**PROJECT : 1 Lot Supply of Labor and Materials for Hauling, Treatment, and Disposal of Infectious Waste - ITB.035.22**

\*\*\*\*\*

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre-issued technical specification as mentioned above, revisions/changes are hereby introduced.

| ITB No. | PHC – Technical Specifications<br>FROM                 | Clarifications/Modifications (Should be read as)<br>TO   |
|---------|--|--|
| Page 10 | Approved Budget for the Contract (ABC) = P6,930,000.00 | Approved Budget for the Contract (ABC) = P2,940,000.00 (4 months contract)   |
| Page 37 |  | <b>ADDITIONAL:</b><br>Scope of Work/Terms of Reference:<br>8. Weighing scale to be used must have a latest certificate of calibration. |
|         |  | 9. The Hauler/Treater must have an updated treatment, storage & disposal certificate from DENR.  |
|         |  | 10. The Hauler/Treater must have an emergency plan in case of spill.   |
|         |  | 11. The Hauler/Treater must comply with other Local Government Environmental Policy.   |

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 28<sup>th</sup> day of June 2022, BAC Office, PHC.

  
**RANULFO B. JAVELOSA, JR., MD.**  
Chairman, BAC for Infra, Med Supplies and Services