



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 034-2023

SUBJECT : Modification in the Bidding Documents

PROJECT/S : 1 Lot Supply of Labor and Materials tools and equipment for Housekeeping Services- Re-Bid - ITB No. 043.23

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre-issued bidding documents, thus, revisions/changes are hereby introduced.

Page No/ Item No.	PHC- Technical Specification	Clarifications/Amended "Should be read as"
Page 1 & 39	1 Lot Supply of Labor and Materials tools and equipment for Security Services- from July 1, 2023 to December 31 2026	1 Lot Supply of Labor and Materials tools and equipment for Security Services- from July 1, 2023 to June 30, 2026 (3 years contract)
Page 24	For this purpose, contracts similar to the Projects shall be: 5.3.b. Completed within the past 2 years prior to the deadline for the submission and receipts of bids.	For this purpose, contracts similar to the Projects shall be: 5.3.b. Completed within the past 2 years preferably from a hospital or hotel prior to the deadline for the submission and receipts of bids. 5.3.b. Single Largest Completed Contract (SLCC) should be 50% of the 1st years of the amount of the Project.

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved, Done this 26th day of May 2023, BAC Office, PHC.

RANULFO R. JAVELOSA, JR., MD.
Chairman, BAC for Infrastructure, Med Supplies and Services