



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 036-2023

SUBJECT : Change of Venue

PROJECT/S : Various Projects

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally venue of the Opening of Bids as stipulated in the bidding documents, thus, revisions/changes are hereby introduced **from Dr. Avenilo P. Aventura (DAPA) Hall, PHC to 5th Floor, Room -B1 & B2.**

ITB #	Quantity	ITEM DESCRIPTION	Approved Budget for the Contract (ABC)
ITB.031.23	1 Lot	Supply and Delivery of Reagents, Calibrators, Controls and Consumables with Installation, Testing, Commissioning and Free use of Two (2) Brand New, Latest Model Fully Automated Glycosylated Hemoglobin Analyzers (Multi-Year Contract) from CY 2022-2025	P 16,230,585.00
ITB.033.23	1 Lot	Supply of Labor and Materials for the Provision of Independent Electrical System for Annex Building (Re-Bid)	P 10,000,000.00
ITB.034.23	1 Lot	1 Lot Supply of Labor and Materials for the Installation of Air Conditioning System (ReBid)	P 15,000,000.00
ITB.035.23	1 Lot	Supply and Delivery of Liquid Oxygen Including Provision of Vacuum Insulated Equipment (VIE)	P 38,423,000.00
ITB.036.23	1 Lot	Construction of Phase 2- ONE STOP SHOP Cardiovascular Wellness Center to 2 nd Floor Annex Building	P 30,000,000.00

Please be guided accordingly.

Approved. Done this 30th day of May 2023, BAC Office, PHC.

RANULFO B. JAVELOSA, JR., MD.

Chairman, BAC for Infrastructure, Med Supplies & Services