



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 038-2023

SUBJECT : Change of Venue

PROJECT/S : Various Projects

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally venue of the Opening of Bids as stipulated in the bidding documents, thus, revisions/changes are hereby introduced **from Dr. Avenilo P. Aventura (DAPA) Hall, PHC to 5th Floor, Room -A1 & A2**

ITB #	Quantity	ITEM DESCRIPTION	Approved Budget for the Contract (ABC)
ITB.040.23	2 units	Heat Pump	P 5,000,000.00
ITB.041.23	1 Lot	Supply of Labor and Materials for the Hauling and Disposal of Infectious Waste for the Period from June 01, 2023 to December 31, 2024	P 15,120,000.00
ITB.042.23	1 Lot	Supply of Labor and Materials tools and equipment for Security Services for the period from July 1, 2023 to December 31, 2026	P115,811,348.70
ITB.043.23	1 Lot	Supply of Labor and Materials tools and equipment for Housekeeping Services for the period from July 1, 2023 to December 31, 2026	P164,921,368.00
ITB.044.23	1 Lot	1 Lot Supply of Labor and Materials for the Installation of Stairwell Pressurization System (Re-Bid)	P 6,200,000.00
ITB.045.23	1 Lot	<u>Negotiated Procurement- 2 Failed Biddings</u> Linen Beddings for the period from July 1, 2023 to December 31, 2023	P 3,692,355.00

Please be guided accordingly.

Approved. Done this 6th day of June 2023, BAC Office, PHC.


RANULFO B. JAVELOSA, JR., MD.
Chairman, BAC for Infrastructure, Med Supplies & Services