



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 039-2023

SUBJECT : Change of venue of the Pre-Bid Conference

PROJECT/S : Various Projects

1. 1 Lot Supply of Labor and Labor and Materials for the replacement of existing steel framed windows to aluminum framed (curtail wall type) glass windows along the 3rd & 4th Floor Peripheral corridor of the Hospital Building - ITB No. 051.23
2. 1 Lot Supply of Labor and Materials for the separation of New ER Power Supply - ITB No. 052.23
3. 1 Lot Laundry Services (Negotiated Procurement- 2 Failed Bidding) - ITB No. 053.23

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre-issued schedule of the Pre-Bid Conference as stipulated in the bidding documents, thus, revisions/changes are hereby introduced.

The previously announced scheduled of the **said activities on June 21, 2023, has been re-scheduled on June 22, 2023 at 5th Floor, Foyer, PHC** to give way with the mass vaccination spearheaded by PHC for frontliners and various LGU's.

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 19th day of June 2023, BAC Office, PHC.


RANULFO B. JAVELOSA, JR., MD.
Chairman, BAC for Infrastructure, Med Supplies & Services