



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 040-2023

SUBJECT : Change of venue of the Opening of Bids

PROJECT/S : Various Projects

ITB No.	Quantity	Description	Amount
ITB.046.23	85 units	Syringe Pump	P 2,125,000.00
ITB.047.23	2 units	Sternal Saw (Battery Operated) - OR	P 3,000,000.00
ITB.048.23	1 unit	Flourescent Microscope	P 1,500,000.00
ITB.049.23	5 units	Smoke Evacuator - OR	P 2,400,000.00
ITB.050.23	1 units	3DE Transesophageal Probe	P 1,800,000.00

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre-issued schedule of the Opening of Bids as stipulated in the bidding documents, thus, revisions/changes are hereby introduced.

The previously announced scheduled of the said activities on July 04, 2023, has been re-scheduled on July 03, 2023 from Dr. Avenilo P. Aventura to 3rd Floor Children's Heart Foundation, Foyer, PHC to give way with the ISO Certification spearheaded by PHC.

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 26th day of June 2023, BAC Office, PHC.


MARIETTA A. VELASCO, RN, MAN, MBAH
Chairman, BAC for Pharmaceutical Supplies & Med Equipment