



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 046-2021

SUBJECT : Revisions in the Bidding Documents

PROJECT/S : 1 Lot Split Type Air-Conditioner - ITB No. 056.21

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre-issued bidding documents as mentioned above, revisions are hereby introduced:

Additional Information/Requirements:		
Quantity	# of Units	Requesting Units
		PATHOLOGY DIVISION
3	units	3Hp Wall Mounted Split Type Air-Conditioner 220V, 60Hz, single phase (to include installation)
2	units	2Hp Wall Mounted Split Type Air-Conditioner 220V, 60Hz, single phase (to include installation)
		BLOOD BANK
3	units	6Hp Ceiling Mounted Air-Conditioner 220V, 60Hz, 3 phase (to include installation)
3	units	2Hp Wall Mounted Split Type Air-Conditioner 220V, 60Hz, single phase (to include installation)
1	unit	1.5Hp Wall Mounted Split Type Air-Conditioner 220V, 60Hz, single phase (to include installation)
		WAITING AREA
5	units	6Hp Floor Mounted Split Type Air-Conditioner 220V, 60Hz, 3 phase (to include installation)
3	units	6Hp Ceiling Mounted Split Type Air-Conditioner 220V, 60Hz, 3 phase (to include installation)
1	unit	3Hp Wall Mounted Split Type Air-Conditioner 220V, 60Hz, single phase (to include installation)
		OPD
4	units	1.5Hp Wall Mounted Split Type Air-Conditioner 220V, 60Hz, single phase (to include installation)

		SOCIAL SERVICE
2	units	1.5Hp Wall Mounted Split Type Air-Conditioner 220V, 60Hz, single phase (to include installation)
		MICU1 / ISOLATION ROOM
7	units	3Hp Wall Mounted Split Type Air-Conditioner 220V, 60Hz, single phase (to include installation)
		MR. SAKAI OFFICE
1	unit	1.5Hp Wall Mounted Split Type Air-Conditioner 220V, 60Hz, single phase (to include installation)
- One (1) year on parts & service.		
- Five (5) years for compressor.		
- One (1) year Preventive Maintenance according to manufacturer's recommendation.		
- Preparation of as built plan signed by PME.		

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 13th day of September 2021, BAC Office.

RANULFO B. JAVELOSA, JR., M.D.
Chairman, BAC for Infrastructure, Med Supplies and Services