

## PHILIPPINE HEART, CENTER East Avenue, Quezon City

## SUPPLEMENTAL BID BULLETIN No. 055-2019

**SUBJECT** 

: Modification in the Bidding Document

1 Lot Cardiac Monitoring System - ITB No. 058.19 **PROJECTS** 

\* To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally scheduled Project as mentioned above, modifications are hereby introduced:

As Published, PhilGeps (From)	Corrected (should be read as) (To)
Page 74/Item No. A.2- > All units of cardiac monitors should have modular capacity and canctore data.	> All units of cardiac monitors should have internal storage.
Page 77/Item E.2: > ECG reports – 3x4, 3x4 1R, 3x4 3R, 3x4 1R plus ST maps, 6x2, 12x1, Standard and Cabrera formats, plus Plan 12 Cabrera	> ECG reports – 3x4, 3x4 1R, 3x4 3R, 3x4 1R plus ST maps, 6x2, 12x1, Standard and Cabrera formats, plus Plan 12 Cabrera or its equivalent.
Page 77/Item E.10:  > Touch screen- 1-2-3 operation/Context sensitive application/5 wire, resistive touch screen.	> Screen- touch screen or touch panel.
Page 77/Item E.11:  > Keyboard-Back-lit 1-2-3 buttons/65 buttons standard full alphanumeric keyboard.	> Keyboard- standard full alphanumeric keyboard.
Addendum	> Warranty of 3 years for all parts, labors and accessories.

This Supplemental Bid Bulletin is hereby issued to modify the original parameters/advertisement as stated therein.

Please be guided accordingly.

Approved. Done this 6th day of August 2019, BAC Office, PHC.

VELASCO, RN, MAN MARIETTA A.

Chairman, BAC for Pharma Supplies and Med Equipment