



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 055-2023

SUBJECT : Modification in the Bidding Documents

PROJECT/S : 1 Lot Supply of Labor and Materials to the Installation of Stairwell Pressurization System (Re-Bid)
- ITB No. 069.23

To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally pre-issued bidding documents, thus, revision/change is hereby introduced.

Page No/ Item No.	PHC- Technical Specification	Clarifications/Amended "Should be read as"
Page 10	2. Delivery Period - 90 calendar days	2. Delivery Period - 180 calendar days

This Supplemental Bid Bulletin is hereby issued to modify the original parameters as stated therein. All other requirements previously stated on the bid documents must be complied.

Please be guided accordingly.

Approved. Done this 7th day of September 2023, BAC Office, PHC.


RANULFO B. JAVELOSA, JR., MD.

Chairman, BAC for Infrastructure, Med Supplies & Services