

BAC.Ref.050.24 February 26, 2024

NOTICE OF POSTPONEMENT

OPENING OF TECHNICAL AND FINANCIAL PROPOSALS FOR THE PROJECT: DETAILED ARCHITECTURAL & ENGINEERING DRAWINGS (DAED) FOR THE PROPOSED TWELVE (12) STOREY HOSPITAL ANNEX BUILDING WITH CAR PARK, BASEMENT AND ROOF DECK UNDER MULTI-YEAR OBLIGATION AUTHORITY (MYOA) FUND - (ITB.No. 013.24)

This official notice is hereby issued to inform all shortlisted bidders of the postponement of the above-titled project initially scheduled on February 28, 2024 (10:00 am) due to other scheduled activities for the Philippine Heart Center and in connection with it's 49th Anniversary Celebration. In addition, due to the complexities and nature of the Project and in keeping with the principles of promoting fair and competitive public bidding.

Please be informed that the new schedule of the procurement activity will be as follows:

- 1. March 4, 2024 (10:00am) Opening of the Technical Proposals
- 2. March 7, 2024 (10:00am) Opening of the Financial Proposals

Venue is set at the Mini Auditorium, MAB Annex, Philippine Heart Center, East Avenue, Quezon City.

This Notice of Postponement is being issued in accordance with Section 29 and Section 38 of the IRR of RA 9184 and not for the purposes of delaying the activity.

For clarifications and other inquiries, you may contact the Bids and Awards Committee (BAC) Secretariat at (8)925-2401 local 4048/4059 or bac@phc.gov.ph.

Please be guided accordingly.

Thank you.

IMELDA M. VIEÑA, RPh

Vice Chairman

BAC for Infra, Medical Supplies and Services





